



<b>Rejected Tenders:</b>		<b>Date &amp; Time Received:</b>
Nil		
<b>Tender Awarded by:</b>	<b>DATE OF COUNCIL MEETING</b> 29/7/2025	<b>COUNCIL MINUTE NO.</b> C2
<b>Name of Successful Tenderer(s):</b>	Phase 3 Landscape Construction	
<b>Amount of Successful Tender(s):</b>	\$	\$753,183.55

**Copy of Advertisement:**

*(Insert below the Original Advertisement and note the West Australian News Date)*

Viewing ✕

---

Request Details Options for this Request: 👤 📄 ⬇️ 📄 ⋮

---

▶ **A/8050-A - Rupert Street Pocket Park**

Business Name	City of Subiaco
VP Reference #	VP462849
Request Type	Internal Request
Buyers Reference #	A/8050-A
Request Approved by:	Automatically approved
Estimated Value	\$500,000 to 1M (hidden from suppliers)
Budgeted Value	Not provided
Opens	Friday 30 May 2025 (W, Australia Standard Time)
Closes	Tuesday 17 June 2025 02:00 PM (W, Australia Standard Time)
Supplier query cut-off	Wednesday 11 June 2025 02:00 PM (W, Australia Standard Time)
Expected decision	Wednesday 15 October 2025 (W, Australia Standard Time)

---

**What the buyer is requesting**

Details A/8050-A - Rupert Street Pocket Park

Full construction of a small park in Subiaco including all hardscaping and softscaping. Key scope items include: retention and protection of existing trees, demolition of existing paving, installation of turf, planting, retaining and seating walls, seats, swale, boulders and electrical.

---

**Attachments to this Request**

Documents There are 8 documents attached to this Request. [View/Download](#)